STATE OF CALI FORNI A Bl D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 04/ 19/ 00 I N CONTRA COSTA COUNTY | N LAFAYETTE 04/ 20/ 00
CONTRACT NUMBER 04- 135464 AT WESTBOUND ON AND OFF RAMPS TO CONTRACT CODE 'D '
LOCATI ON 04-CC-24-R6.5/R6. 6 DEER HI LL ROAD 48 CONTRACT | TEMS
W DEN RAMP AND | NSTALL S| GNAL FEDERAL Al D ACNH P024-(025)E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 14. 0%
PROPCSALS | SSUED 13 FUND TOTAL HE11 881, 000 TOTAL NUMBER OF WORKI NG DAYS 230
NUMBER OF BI DDERS 2 ENG NEERS EST 659, 570. 00 AMOUNT OVER 9, 616. 20 PERCENT OVER EST 1. 46
PROGRAM ELEMENTS FCR
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVMATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 669, 186. 20 2 NORMAN B HOUGE | NC 408 377-0727
00259603
780 UNI ON AVENUE FAX 408 377-3586
CAWMPBELL CA 95008
2 768, 455. 00 1 MC GU RE AND HESTER 510 632-7676

9009 RAI LROAD AVE
OAKLAND CA 94603

00095879

FAX 510 562-5210



04- 135464
04- CC- 24- R6
04/ 19/ 00

SUMMARY OF

LI ST OF

Bl DDER | D NAME AND ADDRESS

REMAI

Bl D245
PAGE 2
04/ 20/ 00

NI NG BI DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

ARBOR TREE CARE | NCORPORATED
HAYWARD CA

CHRI SP COVPANY
FREMONT CA

Cl R MELE ELECTRI C
RI CHMOND CA
FARWEST SAFETY
LODI CA

NI MCO LANDSCAPE

LI VERMORE CA

ASPHALT CONCRETE DI KE

CLEARI NG

STRI PI NG AND MARKI NG

S| GNAL AND LI GHTI NG SYSTEM

SI GNS AND CONSTRUCTI ON AREA S| GNS

| RRI GATI ON AND LANDSCAPI NG



04- 135464 Bl D245

04-CC-24-R6 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
04/ 19/ 00 04/ 20/ 00
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
CONTI NENTAL ELECTRI C ELECTRI CAL
PI NOLE CA
FARWEST SAFETY AND SI GNS SI GNS
LODI CA
SPIRIT ROAD A LS EMULSI ON
SAN JOSE CA
STRANGE AND CHALMERS CONCRETE

VALLEJO CA



04- 135464 Bl D245

04- CC- 24- R6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
04/ 19/ 00 04/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 017629 HEALTH AND SAFETY PLAN LS LUMP SUM 4, 500. 00* 4,500. 00
2 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 7, 000. 00* 7, 000. 00
3 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 41, 800. 00* 41, 800. 00
4 (S) 120300 TEMPORARY PAVEMENT MARKER EA 600 4.50 2, 700. 00
5 150206 ABANDON CULVERT M 25 34.00 850. 00
6 150711 REMOVE PAI NTED TRAFFI C STRI PE M 670 2.30 1, 541. 00
7 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 260 3.30 858. 00
8 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG MR 71 26.00 1, 846. 00
9 150722 REMOVE PAVENMENT MARKER EA 190 1.00 190. 00
10 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 10 250. 00 2, 500. 00
11 150748 REMOVE ROADSI DE SI GN PANEL EA 7 350. 00 2, 450. 00
12 150771 REMOVE ASPHALT CONCRETE DI KE M 230 6. 00 1, 380. 00
13 150820 REMOVE | NLET EA 3 760. 00 2, 280. 00
14 150860 REMOVE BASE AND SURFACI NG VB 320 200. 00 64, 000. 00
15 152392 RELOCATE ROADSI DE SI GN (WOOD POST) EA 7 350. 00 2, 450. 00
16 152440 ADJUST MANHOLE TO GRADE EA 2 550. 00 1, 100. 00
17 152604 MODI FY | NLET EA 1 550. 00 550. 00
18 (S) 153151 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 060 30. 00 31, 800. 00
(25 MM MAXI MUM)
19 153210 REMOVE CONCRETE VB 96 303. 00 29, 088. 00
20 155003 CAP | NLET EA 1 850. 00 850. 00
21 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
22 190101 ROADVWAY EXCAVATI ON VB 1, 230 65. 00 79, 950. 00
23 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 15, 000. 00* 15, 000. 00
24 (S) 200114 ROCK BLANKET MR 140 200. 00 28, 000. 00
25 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 2, 000. 00* 2, 000. 00
26 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 20, 500. 00* 20, 500. 00
27 (S) 208910 EXTEND 250 MV CONDUI T LS LUMP SUM 3, 000. 00* 3, 000. 00
28 260301 CLASS 3 AGGREGATE BASE VB 30 400. 00 12, 000. 00
29 390102 ASPHALT CONCRETE (TYPE A) TONN 1, 430 56. 00 80, 080. 00
30 390106 ASPHALT CONCRETE ( OPEN GRADED) TONN 540 58. 00 31, 320. 00
31 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 230 10. 25 2, 357. 50
32 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 4.1 367. 00 1, 504. 70
33 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6.3 250. 00 1, 575. 00
34 566011 ROADSI DE SI GN - ONE POST EA 5 350. 00 1, 750. 00
35 566012 ROADSI DE SI GN - TWO PCST EA 3 350. 00 1, 050. 00
36 620909 450 MM ALTERNATI VE Pl PE CULVERT M 38 30. 00 1, 140. 00
37 650068 375 MM REI NFORCED CONCRETE Pl PE M 15 77.00 1, 155. 00



04- 135464 Bl D245

04- CC- 24- R6 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 19/ 00 04/ 20/ 00
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
38 731502 M NOR CONCRETE (M SCELLANEOUS VB 42 262. 00 11, 004. 00
CONSTRUCTI ON)
39 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 768 4.00 3,072. 00
40 820107 DELI NEATOR ( CLASS 1) EA 23 150. 00 3, 450. 00
41 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 135 32.00 4,320. 00
42 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 550 2.40 1, 320. 00
43 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 200 2.75 550. 00
44 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 300 3.00 900. 00
45 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 200 2.00 400. 00
46 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 110 4.00 440. 00
47 (S) 860201 SI GNAL AND LI GHTI NG LS LUMP SUM 101, 615. 00* 101, 615. 00
48 (S) 017630 TRAFFI C OPERATI ONS SYSTEM LS LUMP SUM 50, 000. 00* 50, 000. 00
( MODI FY)

TOTAL 669, 186. 20



04- 135464 Bl D245

04- CC- 24- R6 SUMMARY OF REMAI NI NG BIDDERS PAGE 6
04/ 19/ 00 04/ 20/ 00
| _______________________________
| TEM SECOND
| BI D AMOUNT
| _______________________________
1] 2, 500. 00* 2500. 00
2 | 4, 500. 00* 4500. 00
3 | 91, 000. 00* 91000. 00
4 | 5. 00 3000. 00
5 | 50. 00 1250. 00
6 | 5. 00 3350. 00
7| 4.00 1040. 00
8 | 30. 00 2130. 00
9 | 3.00 570. 00
10 | 100. 00 1000. 00
11 | 100. 00 700. 00
12 | 10. 00 2300. 00
13 | 1, 000. 00 3000. 00
14 | 40. 00 12800. 00
15 | 200. 00 1400. 00
16 | 1, 000. 00 2000. 00
17 | 3, 000. 00 3000. 00
18 | 8. 00 8480. 00
19 | 60. 00 5760. 00
20 | 2, 000. 00 2000. 00
21 | 10, 000. 00* 10000. 00
22 | 120. 00 147600. 00
23 | 22, 000. 00* 22000. 00
24 | 25. 00 3500. 00
25 | 2, 000. 00* 2000. 00
26 | 30, 000. 00* 30000. 00
27 | 4, 000. 00* 4000. 00
28 | 200. 00 6000. 00
29 | 55. 00 78650. 00
30 | 70. 00 37800. 00
31 | 25.00 5750. 00
32 | 700. 00 2870. 00
33 | 3, 000. 00 18900. 00
34 | 200. 00 1000. 00
35 | 300. 00 900. 00
36 | 200. 00 7600. 00
37 | 300. 00 4500. 00
38 | 450. 00 18900. 00
39 | 10. 00 7680. 00



04- 135464 Bl D245

04- CC- 24- R6 SUMMARY OF REMAI NI NG BIDDERS PAGE 7
04/ 19/ 00 04/ 20/ 00

I _______________________________

| TEM SECOND
| BI D AMOUNT
| _______________________________

40 | 50. 00 1150. 00

41 | 35. 00 4725. 00

42 | 4.00 2200. 00

43 | 5. 00 1000. 00

44 | 6. 00 1800. 00

45 | 3.00 600. 00

46 | 5. 00 550. 00

47 | 150, 000. 00* 150000. 00

48 | 45, 000. 00* 45000. 00

TOT 768, 455. 00



